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architectural elements and are subject to change.
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GENERAL NOTES

NARRATIVES

ARCHITECTURAL NARRATIVE

The existing Auditorium will be substantially reconfigured to create a more flexible and functional event space. The existing
movable wall partition located near the center of the Auditorium will be removed, allowing the two existing portions of the room to function
as one large, continuous space. The removal of this partition will improve sightlines, simplify circulation, and provide greater flexibility for a
variety of seating arrangements and event types.

The Auditorium stage will be completely reconfigured and rotated 90 degrees from its existing orientation. The new stage will be
located along the longer wall of the Auditorium, rather than the existing shorter wall, allowing the stage to be increased in size and better
proportioned to the overall room. This new configuration will provide a more flexible event space that can accommodate traditional chair
seating, as well as layouts incorporating both tables and chairs. The revised orientation will also improve the ability to utilize the full length
and width of the Auditorium for a variety of functions.

A new Backstage area will be created adjacent to the relocated stage to support performances, presentations, and other events.
A new accessible ramp will be provided to connect the Backstage area to the stage level. Associated walls, doors, circulation areas, and
support spaces will be modified as required to accommodate the new stage and Backstage configuration.

The existing A/V Room will be relocated and reconfigured to support the new Auditorium layout and updated technology
requirements. The existing audiovisual equipment will be removed and replaced with a completely new audiovisual system. New
equipment will include, but will not necessarily be limited to, a new projector and projection screen, sound system, speakers, controls, and
associated infrastructure. The complete audiovisual scope and equipment requirements will be further developed and documented as part
of a separate package prepared by the A/V consultant.

Existing windows, within the Auditorium, will be replaced with new, energy-efficient windows. Existing walls and openings will be
modified as required to accommodate the new windows. New window systems and associated exterior finishes will be coordinated with
the existing building and designed to match the existing construction.

At the north end of the project area, the existing Coat Room will be reconfigured to create a dedicated Coat Closet and a
separate Storage Room. New partitions, doors, and finishes will be provided as required for the revised layout.

New floor, wall, and ceiling finishes will be provided throughout the areas affected by the renovation. Existing finishes disturbed
by demolition and new construction will be repaired, patched, or replaced as required to provide a complete and coordinated installation.
The extent of the finish changes is outlined in the Interiors Narrative and Documentation.

New lighting, electrical, mechanical, fire protection, and other building systems will be modified as necessary to accommodate
the revised Auditorium configuration and maintain code-compliant coverage and functionality. Details for all other building systems and
disciplines are outlined in their respective narratives.

Please refer to the drawings for the specific limits of demolition, new construction, and associated work included within the
Auditorium Renovation package.

INTERIOR DESIGN NARRATIVE
Outlined in ID sheets, included in this package.

STRUCTURAL NARRATIVE

The existing roof structure is a steel pitched frame. An existing column will be removed from two frames. This will require
temporary shoring, and the addition of new members to create a truss at the two frame bays. Foundation improvements at the frames will
also be required.

MECHANICAL NARRATIVE

The existing auditorium is currently heated and air conditioned by (2) ducted water source heat pumps (Approximately 17.5
tons total) located in mechanical rooms. We believe the water source heat pumps were changed about 10 years ago. These
units may need to increase in size or a supplemental unit may need to be installed since the Auditorium is increasing in size
as well as occupant load. This will be determined during the design development stage of the project.

The majority of the existing ductwork located above ceilings and may need to be modified or replaced depending on the new
ceiling heights and final layout.

ELECTRICAL NARRATIVE
New light fixtures & power for all spaces. Outlets throughout. Stage lighting, wall sconces, new functional & decorative lighting.
To be coordinated with Electrical.

PLUMBING NARRATIVE

Some of the existing areas around the auditorium will need to have all of the existing plumbing fixtures removed and all of
the associated piping capped back at the mains. This would apply to the existing food prep areas that are being demolished.

If any new plumbing fixtures or existing fixtures that will need to be replaced this will be incorporated into the plumbing
scope during the design development phase of the project.

FIRE SUPPRESSION NARRATIVE
In all of the renovated areas the existing sprinkler heads will need to be removed and new heads and associated branch piping
will need to be installed based on the new ceiling and room layouts for the renovations.

LOW VOLTAGE NARRATIVE

It is anticipated that new low voltage connections will be provided to the auditorium from the local IDF closet. Exact scope
of the audio/visual and low voltage work is to be defined in the design development phase of the project.

The audio/visual package is being developed by an audio/visual consultant and will be incorporated into the low voltage
design in the design development phase of the project.

ACOUSTICAL NARRATIVE
Acoustical treatment to be determined by acoustical consultant. Acoustics are important to this space, as it is a presentation and
performance space. Special considerations to be coordinated with Acoustical Consultant.

AUDIO/VISUAL NARRATIVE

The new Auditorium at Collington will integrate audio, video and lighting technologies designed to offer the very latest in ease of
use and accessibility for the residents of Collington. By combining intuitive controls with thoughtfully designed components, the new space
will bring a new dimension to the many events, meetings and programs that take place in this vibrant community.

From an audio perspective, guests will enjoy consistent sound coverage throughout the space without a single bad seat in the
house. A large compliment of microphones and convenient connectivity options will ensure events all of types are well accommodated.
Video content will be projected on a large projection screen, as well as other smaller displays located throughout the room. Enhanced
stage lighting will bring additional life to every event, enabling both simple and advanced uses of stage lighting sure to leave an
impression.

All of the above is brought together with a dedicated focus on accessibility. From built-in assistive listening technologies to the
ability to display content wirelessly on handheld tablets, residents will be able to tailor their experience fully to their own needs. In addition,
live closed captioning displayed on all screens rounds out the offering for a holistic accessibility approach.
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SCHEMATIC DESIGN PACKAGE 5- AUDITORIUM - INTERIORS NARRATIVE

Collington Care Community would like to embrace a transitional design aesthetic that is translated through architectural details and finishes. Interior finishes, textures, and colors will be developed to

accentuate a residential character and define each space, while still providing state of the art concepts that relate to the interior and exterior architecture. Scheduled work is to include renovations
and additions to the Auditorium.

The Auditorium will have its own unique color/finish palette; however, all spaces throughout all packages will work together to work toward a cohesive repositioning of the overall aesthetic for the

community. Research and visual listening exercises will be conducted with the Owner Team to ensure that each interior space meets functional criteria and is consistent with their guiding principles.

The interior of each space will be designed to promote the health, safety, and well-being of the residents, and encourage mobility and social interaction. Building finishes, lighting, furnishings, and
artwork will work together to create a welcoming environment for all who visit.

GENERAL NOTES (Relative to all projects as noted above)

Chair Rail

Painted wood trim is to be installed in the Auditorium. Ensure that the chair rail/backer for handrail is continuous around the perimeter of spaces/corridors as to provide for a defined split finish
barrier. Stained trim as noted in select areas.

Handrail

Stain grade wood rail with concealed brass finish brackets, installed with the chair rail/backer rail. Chair rail/backer rail to extend around entire perimeter of area as to provide for a split wall finish,
even where handrail is not required.

Casings

Paint grade wood casing trim in profile to be determined at all interior doors and windows. Stained trim as noted in select areas.

Windowsills

Solid Surface (Corian or equal) to match trim paint with paint grade wood apron below on windows that have drywall returns.

Quarter Round/Shoe

Vinyl or painted/stained wood (coordinated with specified base material) where the wall base meets any hard surface flooring product (includes luxury vinyl flooring).

Sheet Vinyl Flooring
Shall be installed with a heat weld rod to match flooring.

Adhesives

All adhesives should be specified to include options for high humidity levels relative to the region and conditions.

Floor Transitions

Extruded aluminum strip (Schluter Schiene or equal) of the appropriate height for adjoining materials used in conjunction with a rubber subfloor leveling product (Johnsonite or equal) to create a flush

transition between materials.
This is typical for all floor transitions between materials.

Paint

General walls shall be eggshell finish. (Sherwin Williams Super paint or Equal)

Ceilings to have flat finish. (Sherwin Williams Super Paint or Equal)

Trim to have semi-gloss finish.

Hardware

Brass finish in Auditorium, relates to door and cabinet hardware (cabinet manufacturers premium hardware selection/PLAM millwork — Hafele Americana).

Metal Finish

Metal finishes are to be Brass, unless otherwise noted.

Window Treatments
Roller shades (SWF Contract or equal) at all common area windows.

Counters

All counters unless noted otherwise are to have 4’ back splash and side splashes to match counter material.

Stairs

Stairs (risers and treads) to be STR-1. Base and Stringers to match to WDB-1. Handrails are to be stained in contrasting color to railings and walls.

Decorative Lighting

Decorative lighting is noted in the interior's narrative generally for each space, but is not inclusive of all lighting needs, please refer to the electrical narrative. If no lighting is noted for a space the intent

is that

area would be more typical general lighting fixtures as described in the electrical narrative. Please use the following allowances for those noted in the narrative space/room descriptions:

Semi-Flush (18-24” diameter) $1000/unit

Pendant/Drum (30-36" diameter) $2000/unit
Pendant/ Drum (42°-48” diameter) $3000/unit
Wall Sconce - $1200/unit

In conjunction with the narrative to follow, please coordinate coded (example CPT-1) finishes to the Schematic Finish Legend document that gives more information related to the

manufacturer,

style, size, and other details. For most items, there are no colors or patterns selected, and it should be assumed that there will be multiple different colors and patterns for each item

(example only

one CPT-1 is listed for SD, but in DD CPT-1 type specification might expand to 6 or more similar type specifications).

Auditorium

Flooring:
Walls:
Base:
Ceiling:
Lighting:

Note:

Platform
Flooring:
Walls:
Base:
Ceiling:
Lighting:

CPT-9

P-21/P-20

RB-7

ACT-12

Decorative Semi-Flush (10)
with recessed LED cans for
general lighting, Wall
Sconces (4)

RS-2 installed at Windows

WDF-1

P-21/P-20

RB-7

ACT-12

Recessed LED cans for
general lighting, stage track
lighting

Backstage
Flooring:

Walls:
Base:
Ceiling:
Lighting:

Elec. Room

Flooring:
Walls:
Base:
Ceiling:
Lighting:

WDF-1

P-20

RB-7

ACT-12

Recessed LED cans for
general lighting

RF-14

P-20

RB-7

ACT-12

Recessed LED cans for
general lighting
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Storage Room
Flooring:

Walls:
Base:
Ceiling:
Lighting:

Stage Left
Flooring:

Walls:
Base:
Ceiling:
Lighting:

RF-14

P-20

RB-7

ACT-12

Recessed LED cans for
general lighting

RF-14

P-20

RB-7

ACT-12

Recessed LED cans for
general lighting

Dressing Room

Flooring:
Walls:
Base:
Ceiling:
Lighting:

AV Room
Flooring:
Walls:
Base:
Millwork:
Ceiling:
Lighting:

RF-14

P-20

RB-7

ACT-12

Recessed LED cans for
general lighting

STR-1/RF-14

P-20

RB-7

SS-4/PL-1

ACT-12

Recessed LED cans for
general lighting

APPROVED FINISHES

Paint Above Chair Rail

PROPOSED FINISHES

| Paint Below Chair Rail

Solid Surface Countertop

Plastic Laminate

~
'H-.'-_
. 3
| Stair Treads

Luxury Vinyl Plank

FINISH LEGEND

Code Rev. Date Manufacturer Pattern Color Details Remarks
DIVISION 06: WOODS, PLASTICS, AND MPOSITES
062023 Interior Finish Carpentry
CR-1 Tague Lumber or Equal TL-4359 Primed and Painted P-1 7/16" x 5 1/4" Chair Rail
064116 Plastic-Laminate-Faced Architectural Cabinets (As noted on Interior Elevations as - PLAM ARCH MILLWORK)
PL-1 Wilsonart 7992-38 Pinnacle Walnut Decorative hardware by Colonial Bronze 790-5 Series...|A/V Room
PL-2 - PL-9 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
DIVISION 09: FINISHE
095113 Acoustical Panel Ceilings
ACT-1 - ACT-11 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
ACT-12 \ | Armstrong Calla High NRC White [2' x 2' Lay-In, 15/16" Prelude Grid White | Auditorium

096400 Wood Flooring

WDF-1

Olde Savannah Flooring or Equal

Auditorium Platform

096513 Resilient Base and Accessories

RB-1 - RB-6 are not used in the Auditorium portion of project. Refer to Pavi

llion Finish Legend for finishes

RB-7 Tarkett or Equal Auditorium
STR-1 not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
Pre-molded, one-piece luxury vinyl combination
} . . Impression Vinyl Stair Treads . tread/riser with integrated visual strip. Coordinating .
STR-2 Six Degrees Flooring or Equal 1IS233_C05S Limed Gray Oak J-channel accessories and matching caulk. 28mil, Tread & Riser
Embossed Finish
DS-1 - DS-4 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
DS-5 \ \ \ | Auditorium

96519 Resilient Tile Flooring

RF-1

Patcraft

Woodtone 1724V

Bark V2 00530

9" x 36"; 20mil wear layer, Herringbone Pattern
Installation in IL Corridors

Backstage Corridor, Stage Left, Dressing Room, A/V Room

RF-2 - RF-13 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes

096813 Tile Carpeting

CPT-1 - CPT-8 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes

. . 18" x 36", Moisture Barrier, Multi-Level Pattern Cut/Loop, Y
CPT-9 Patcratft Enliven Aspire 28 0z, 100% Solution Dyed, Monolithic Installation |/ uditorium
" " H 0,
CPT-10 Patcraft Harmonious Aspire 18 X.36 » Mult L‘?V9' Pattern_ Cut/Loop, 28 oz, 100% 2nd Floor Connecting Corridor
Solution Dyed, Brick Installation
CPT-11 - CPT-19 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
098433 Sound-Absorbing Wall Units
AP-1 - AP-5 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes

AP-6 \ \ \ | Auditorium
099123 Interior Painting
P-1 Sherwin Williams SW7006 Extra White ProMar 200 Semi-gloss General Trim
P-2 Sherwin Williams SW7757 High Reflective White ProMar 200 Flat General Ceiling

P-3 - P-19 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
P-20 Sherwin Williams SW7547 Sandbar ProMar 200 Eggshell Auditorium Above Chair Rail
P-21 Sherwin Williams SW9138 Stardew ProMar 200 Eggshell Auditorium Below Chair Rail

P-22 - P-38 are not used in the Auditorium portion of project. Refer to Pavil

lion Finish Legend for finishes

DIVISION 10: SPECIALITIES

102239 19 Folding Panel Partitions

PAR-1 Modernfold or Equal Acousti-Seal Encore Automated Wall System Len-Tex Vinyl in Serenity with SW Smoke Gray...| Continously Hinged Electric Auditorium
102600 Wall and Door Protection
HR-1 is not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
HR-2 Construction Specialities (Acrovyn) | P-OW Stained 4-1/2" Solid wood, mitered at corners, Installed on... IL Corridor (Oval)
DIVISION 12: FURNISHINGS
122413 Roller Window Shades
RS-1 is not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
o .
RS-2 SWF Contract Dual Roller - Vela & Avila Twilight White 002 & White A0002 Manual, 3% Openness & Blackout/PVC Free, Inside | 5 4itorium
Mount with side rails to hide light
12661 Simulated Stone Countertop
S§S-1 - SS-3 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
SS-4 Corian White Onyx Price Group 5, 1/2" thick material; Eased Edge A/ Room

SS-5 - SS-6 are not used in the Auditorium portion of project. Refer to Pavillion Finish Legend for finishes
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